

WEBSITE DEVELOPMENT QUOTATION

Date: 08/05/2026

Prepared for: Elite Club

SERVICE PROVIDER

Name: Shlok Noval

Contact: (+91) 95886 21416

Email: shloktechnical@gmail.com

CLIENT

Business Name: Elite Club

Representative: Parth Pawar

Contact: _____

Email: _____

1. Project Scope & Deliverables

1.1 Public User / Visitor Features

- **Public Website:** Premium luxury-style landing page, cinematic hero section, luxury-themed UI/UX, smooth scroll animations, fully responsive design.
- **Website Sections:** Membership Plans, Benefits, Partner Hotels showcase, FAQ, About, Contact.
- **Contact System:** Contact form submission.

1.2 Paid Membership User Features

- **Authentication:** Member login using Card ID / Membership ID and manually provided password.
- **Member Dashboard:** View membership status, validity, package details, unique ID, digital QR membership card (post-deployment), and profile details.
- **Clarification:** Digital membership card display functionality is included. However, advanced automated card design customization, self-regeneration workflows, and automated card issuance systems are excluded from the current project scope.

1.3 Hotel Partner Dashboard Features

- **Authentication:** Secure hotel login, admin-approved access, session management.
- **QR Validation System:** Scan member QR, validate status/expiry/authenticity. View member details (Name, package, validity) upon success. (Post-deployment feature).

1.4 Hotel Billing System

- **Bill Upload Workflow:** Upload bill image/PDF, enter F&B and Liquor amounts. Automatic calculation of total bill and business generated.
- **Visit Closure:** Automatically close and mark visit as completed upon bill upload.

1.5 Hotel Dashboard Analytics

- View daily member visits, completed visits, total food business, and total liquor business.

1.6 Admin Dashboard Features

- **Overview:** View total users, active memberships, total hotels, active hotel visits, recent entries, and recent bill uploads.

1.7 QR Management System (Core Feature)

- Complete admin control to activate, deactivate, expire, or re-enable QR codes. QR status directly controls access.
- *Note:* Generation and activation depend on live deployed website URLs.

1.8 Membership Status Control

- Admin can reactivate offline renewals and disable expired memberships manually.
- *Clarification:* Excludes online membership purchases, automated renewals, and payment gateways.

1.9 Admin Monitoring, Analytics & Reports

- **Monitoring:** Hotel-wise activity, active visits, F&B revenue breakdown.
- **Bill Management:** View and filter uploaded bills by date, week, month, member, or hotel.
- **Reports & Export:** Export hotel-wise, monthly, weekly, and member-wise reports in Excel (.xlsx) and CSV formats.

1.10 Security Features

- Strict access restrictions (Role-based views).
- QR contains only a secure token/ID with backend validation; no personal data stored inside the QR itself.

2. Explicitly Excluded Features

The following are **NOT included** in the current quotation/project scope. Any feature outside the finalized scope shall be considered additional work and requires separate costing and timeline approvals:

- User signup system & Forgot password system
- WhatsApp integration
- Membership purchase system & Online payment gateways
- Automated membership renewal & Membership plan management panel
- Self QR regeneration & Membership card generation system
- Advanced RBAC management & Audit logs
- Fraud detection systems & CRM automation
- Notification systems & Advanced hotel onboarding workflows
- Multi-level admin hierarchy

3. Commercial Terms

Our professional development fee for the complete project scope mentioned above will be:

Total Development Fee: ₹16,000/- INR

Milestone	%	Amount (INR)	Trigger
Advance Payment	50%	₹8,000	Due upon acceptance of this quotation — prior to commencement.
Final Payment	50%	₹8,000	Due upon project delivery and client sign-off before site goes live.

4. Project Timeline

Estimated development timeline for the MVP scope is approximately **4–5 weeks** from the date of project commencement, subject to timely client approvals, content availability, and requirement finalization.

5. Hosting, Deployment & Third-Party Services

The following charges are **NOT included** in our development fee and shall be purchased/managed separately by the client using the client’s official business email/account:

- **Supabase (Database & Backend):** Startup-tier infrastructure will initially utilize free-tier resources. Current indicative upgrade pricing is approximately USD \$25/month, subject to future platform pricing revisions and operational scaling requirements.

- **Vercel (Hosting/Deployment):** Initial deployment will utilize startup-tier hosting infrastructure. Current indicative upgrade pricing is approximately USD \$20/month depending on production traffic and operational scale.
- **Domain Purchase & Renewal:** Client responsibility. Approx. ₹500–₹900/year for .in domains and ₹900–₹1500/year for .com domains (subject to registrar pricing and availability).

Cloud Infrastructure Capacity: Initial startup-tier cloud infrastructure is suitable for MVP launch, early-stage production traffic, secure cloud storage, and moderate user operations. The architecture is scalable and can be upgraded further depending on platform growth, user traffic, operational load, and storage requirements.

Important Deployment Clarification: QR functionality depends entirely on the live deployed website URL. Therefore, QR generation, activation, scanning, and validation will only be implemented and finalized *after* successful website deployment.

6. Post-Delivery Support & Limitations

A 3-month complimentary support period is included after final delivery, covering:

- Bug fixes within the agreed scope.
- Minor adjustments.

After the 3-month complimentary support period, any additional maintenance, feature requests, enhancements, or support requirements shall be handled under a separate maintenance agreement or quotation.

7. Terms & Conditions

- **Scope Freeze:** Project scope is finalized and frozen upon approval. Additional features/change requests will be separately chargeable.
- **Project Commencement:** The project is deemed approved and development starts only upon receipt of the 50% advance payment based on this finalized scope.
- **Client Dependencies:** Timelines are highly dependent on client approvals, credentials, and content availability. Delays in communication/approvals may affect delivery timelines.
- **Third-Party Costs:** Client is completely responsible for all third-party service payments (domains, hosting, database scaling). The service provider holds no liability for third-party platform downtime or service interruptions.
- **Ownership:** Intellectual property and ownership of the final website transfer to the client strictly upon receipt of the full payment.

SERVICE PROVIDER

Name: Shlok Noval

Signature & Date

CLIENT — ELITE CLUB

Name: Parth Pawar / Authorized Signatory

Signature & Date

Confidential — For Elite Club Only